

October 23, 2020

TO: All Prospective Proposers

FROM: Kim Albritton
Director Financial Operations

RE: RFQ 21-04 Continuing Contracts for Environmental Health & Safety

ADDENDUM 1

This addendum is issued as a part of the aforementioned RFQ. The changes incorporated herein are an amendment to and supersede those conditions shown in the original solicitation. The Proposer shall acknowledge receipt of this addendum by signing this form and returning with their submittal. Failure to do so may subject Proposer to disqualification.

The following section is revised, page 1 (underline added/strike-thru deleted):

Notice is hereby given that the School Board of St. Lucie, Florida intends to award Continuing Contracts for Professional Consultant Services to a minimum of two (2) **Environmental Health & Safety Engineering** services firms to provide support for the construction of District projects, not to exceed ~~\$2,000,000~~ 4,000,000.

Q1. Are you requiring a print version submitted plainly marked: RFQ #21-04 – Continuing Contracts for Environmental Health & Safety Engineering Services Or is this strictly a upload submittal to the Bonfire portal?

A1. The submittal is only accepted thru the online portal-Bonfire. Print submittals are not required or accepted.

Q2. In regards to RFQ #21-04 for Continuing Contracts for Environmental Health & Safety Engineering Services, we would like to ask the following question. Can the School District clarify the scope of services required under this contract? What types of work may be involved under this contract?

A2. The Environmental Health & Safety Engineering Services Agreement includes testing and preparing studies for indoor air quality, asbestos, groundwater monitoring, and potable water testing.

Q3. Who is/are the incumbent(s) on this contract?

A3. Terracon, GFA International Inc., EcoAdvisors, LLC

Q4. What was the value of projects awarded on the previous contract?

A4. It varies depending on the work, but prior year spend ranged between \$200-\$500k per year.

Q5. What types of environmental health & safety services were procured on the previous contract?

A5. See A2.

Q6. How much is anticipated to be awarded on this contract?

A6. The RFQ is on-going services, we do not have a defined scope of work or budget.

Q7. Given that this is a professional services contract, would the district consider reducing the products/completed operations aggregate and general aggregate from \$5M to the professional services requirement of \$1M in insurance?

A7. No.

Q8. Will the District characterize the types of projects projected to be awarded under this contract? For example, % NESHAP or AHERA Asbestos projects; % Indoor Air Quality; % Phase I/Phase II Environmental Site Assessments, etc.

A8. See A2, and A4, we do not have the spend listed as requested above (only totals). Additionally, most projects will be as needed.

****** RFQ DUE DATE IS: November 9, 2020, 3:00 P.M... ******

_____	_____
Name (Please Print)	Company Name
_____	_____
Signature (Authorized Representative of Company)	Date

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes. (Note: Florida Statutes 120.57(3) and School Board Policy 7.701 contain entire procedure for filing).