

December 5, 2024

RE: Recommendation of Award
RFQ# 25-08 – Continuing Contracts for Construction Management Services

To all firms:

The selection committee ranked the firms for the RFQ referenced above in the following order:

- | | |
|--------------------------------------|--|
| 1. Proctor Construction Company, LLC | 6. Verdex Construction |
| 2. Paul Jacquin & Sons | 7. Thornton Construction Company, Inc. |
| 3. The Morganti Group, Inc. | 8. Wharton-Smith, Inc. |
| 4. Remnant Construction, LLC | 9. Rycon Construction, Inc. |
| 5. LEGO Construction | |

No presentations will be scheduled.

The Selection Team will recommend to the School Board that the #1, #2, #3 and #4 ranked firms be awarded contracts for Continuing Contracts for Construction Management Services, subject to agreement on a contract between the School Board and the firms.

For those firms that will be recommended for award, a representative from the School Board of St. Lucie County Facilities' Department will be contacting you shortly. To those firms not selected, thank you for the time and effort involved in submitting your proposal. We appreciate your interest in working with the School District of St. Lucie County and hope to have an opportunity to work with you on a future project.

Please feel free to contact me if you have any questions.

Sincerely,

Kimberly Albritton

Kimberly Albritton
Director Financial Operations

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes. (Note: Florida Statutes 120.57(3) and School Board Policy 6326 contain entire procedure for filing).